STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE 09/ 20/ 01 IN LOS ANGELES COUNTY | N TORRANCE 09/ 24/ 01
CONTRACT NUMBER 07- 490614 AND LAWKNDALE FROM YUKON AVENUE TO CONTRACT CODE ' A
LOCATI ON 07- LA- 405- 16. 0/ 18. 2 I NGLEWDOD AVENUE 113 CONTRACT | TEMB
SOUNDVALLS FEDERAL AID ACl M 405-2(897) 133
ACI M 405- 2(897) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11.0%
JROPOSALS ISSUED 29 FUND TOTAL  HB311 8,107, 000 TOTAL NUMBER OF WORKI NG DAYS 320
WMBER OF BIDDERS 2  ENG NEERS EST 6, 968, 000. 00 AMOUNT UNDER 1, 417, 292. 00 PERCENT UNDER EST 20. 34
>ROGRAM ELENMENTS SND
BI D RANK BID TOTAL  BIDDER ID Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 5,550,708.00 2 D W POWELL CONSTRUCTI ON | NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356- 1299
FONTANA CA 92334- 1406
2 6,167,327.30 1 WEST COAST BRI DGE | NC 707 746-8028

3701 MALLARD AVE
BENI CI A CA 94510

00526319
FAX 707 746-0936



07-490614
07-LA-405-1
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 24/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C L CONSTRUCTI ON
ONTARI O CA

A T CURD

RI ALTO CA

ALCORN FENCE

SUN VALLEY CA
cCGO

RANCHO CUCAMONGA CA
CALMEX ENG NEERI NG
RI VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FOUNDATI ON PI LE
FONTANA CA

FRANKLI N STEEL
SANTA FE SPRI NGS CA
PENHALL COVPANY

I RVINE CA

REYCON

SANTA PAULA CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

JONTI NUED ON NEXT PAGE

BARRI ER

G RDERS

METAL BEAM GUARD RAI L
CLEAR AND GRUB
ASHPALT

I RRI GATI ON

PI LI NG

REI NFORCI NG STEEL

BRI DGE REMOVAL
MASONRY

SI GN STRUCTURE
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02 VI LLEGAS ELECTRI C
UPLAND CA

ELECTRI CAL
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DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A T CURD

RI ALTO CA

CTM

RANCHO CORDOVA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FOUNDATI ON CONSTRUCTORS
FRANKLI N STEEL

SANTA FE SPRI NGS CA
MAHAFEY DRI LLI NG
COWTON CA

STATEW DE SAFETY AND SI GNS
POVMAY CA

SULLY M LLER

ANAHEI M CA

VI LLEGAS ELECRI C
UPLAND CA

PRECAST G RDERS

BARRI ER

LANDSCAPI NG

PILE
REBAR

CAST I N DRI LLED HCOLE DRI LLI NG

CONSTRUCTI ON SI
ASPHALT CONCRET

ELECTRI CAL

FONTANA CA

GNS

E PAVI NG



07-490614 Bl D245

07- LA- 405- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 20/ 01 09/ 24/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 200 2, 200. 00 440, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 000. 00* 4,000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
7 120120 TYPE |11 BARRI CADE EA 20 75.00 1, 500. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 25.00 2, 750. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,710 30. 00 81, 300. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 81 300. 00 24, 300. 00
11 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 420 20. 00 8, 400. 00
12 150742 REMOVE ROADSI DE SI GN EA 9 50. 00 450. 00
13 150760 REMOVE S| GN STRUCTURE EA 1 2, 000. 00 2, 000. 00
14 150806 REMOVE Pl PE M 20 75. 00 1, 500. 00
15 150820 REMOVE | NLET EA 12 450. 00 5, 400. 00
16 152390 RELOCATE ROADSI DE SI GN EA 2 100. 00 200. 00
17 153214 REMOVE CONCRETE CURB M 1, 080 20. 00 21, 600. 00
18 153531 ACCESS OPENI NG, SOFFI T EA 8 400. 00 3, 200. 00
19 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 20, 000. 00* 20, 000. 00
20 157562 BRI DGE REMOVAL (PORTI ON), LOCATI ON B LS LUMP SUM 16, 000. 00* 16, 000. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
22 160120 REMOVE TREE LS LUMP SUM 5, 000. 00* 5, 000. 00
23 190101 ROADVWAY EXCAVATI ON VB 1, 030 60. 00 61, 800. 00
24 190103 ROADVWAY EXCAVATI ON ( TYPE Y) VB 120 50. 00 6, 000. 00
(AERI ALLY DEPCSI TED LEAD)
25 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 210 175. 00 36, 750. 00
(AERI ALLY DEPCSI TED LEAD)
26 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
27 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 529 40. 00 21, 160. 00
28 (F) 192048 STRUCTURE EXCAVATI ON, RETAI NI NG WALL VB 53 40. 00 2,120. 00
(SOUND WALL )
29 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 377 100. 00 37, 700. 00
30 (F) 193020 STRUCTURE BACKFI LL, RETAI NI NG WALL VB 515 30. 00 15, 450. 00
(SOUND WALL )
31 198001 | MPORTED BORROW VB 55 30. 00 1, 650. 00
32 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
33 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00



07-490614 Bl D245

07- LA- 405- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 20/ 01 09/ 24/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00

35 (S) 208910 EXTEND 250 MM CONDUI T M 8 250. 00 2, 000. 00

36 260210 AGGREGATE BASE ( APPROACH SLAB) VB 8 100. 00 800. 00

37 390160 ASPHALT CONCRETE ( TYPE B) TONN 6, 180 45.00 278, 100. 00

38 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS v 1, 160 6. 00 6, 960. 00
AREA)

39 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 140 20. 00 2, 800. 00

40 490753 FURNI SH PI LI NG ( CLASS 625) M 27 28.00 756. 00

41 (S) 490754 DRI VE PILE (CLASS 625) EA 2 3, 000. 00 6, 000. 00

42 491007 FURNI SH PI LI NG ( CLASS 400) M 832 28.00 23, 296. 00

43 (S) 491008 DRI VE PILE (CLASS 400) EA 67 3, 000. 00 201, 000. 00

44 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 4,668 90. 00 420, 120. 00
Pl LI NG ( BARR ER)

45 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 37 700. 00 25, 900. 00

46 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 376 700. 00 263, 200. 00

47 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB Vel 25 550. 00 13, 750. 00
(TYPE N)

48 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 53 450. 00 23, 850. 00
(TYPE R)

49 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 154 300. 00 46, 200. 00

50 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) Vel 46.1 1, 100. 00 50, 710. 00

51 510800 PAVI NG NOTCH EXTENSI ON Vel 1.6 3, 500. 00 5, 600. 00

52 (F) 048654 ARCHI TECTURAL TREATNMENT M2 37 75.00 2, 775. 00
(GUN FI NI SH)

53 (F) 511070 RI PPED TEXTURE ( REI NFORCI NG BAR) M2 2,223 10. 00 22, 230. 00

54 511106 DRI LL AND BOND DOWEL M 160 60. 00 9, 600. 00

55 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 5, 000. 00 30, 000. 00
G RDER (10 M- 15 M

56 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 3 15, 000. 00 45, 000. 00
G RDER (25 M- 30 M

57 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 9 800. 00 7, 200. 00
G RDER

58 515020 REFI NI SH BRI DGE DECK M2 16 140. 00 2, 240. 00

59 (S) 515072 CORE CONCRETE (0 - 50 M) M 7 300. 00 2,100. 00

60 517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) MR 6, 000 125. 00 750, 000. 00

61 (F) 048655 SOUND VALL ( BARRI ER) M2 824 100. 00 82, 400. 00
( MASONRY BLOCK) (BRI DGE)

62 (S) 519120 JONT SEAL (MR 15 MV M 16 70. 00 1, 120. 00



07-490614 Bl D245

07- LA- 405- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 20/ 01 09/ 24/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
63 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 44, 450 1.80 80, 010. 00
64 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 11, 770 1.50 17, 655. 00
65 (SF)520106 BAR REI NFORCI NG STEEL (EPOXY COATED) KG 250 3.00 750. 00
66 ( SF)550102 STRUCTURAL STEEL ( BRI DGE) KG 3,420 7.00 23, 940. 00
67 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 3,988 5. 00 19, 940. 00
68 ( SF)560219 INSTALL SI GN STRUCTURE ( TRUSS) KG 3,988 .50 1,994. 00
69 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 6 900. 00 5, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
70 566011 ROADSI DE SI GN - ONE POST EA 7 300. 00 2,100. 00
71 568023 I NSTALL ROADSI DE SI GN EA 2 1, 700. 00 3, 400. 00
(LAM NATED WOOD BOX POST)
72 620909 450 MM ALTERNATI VE Pl PE CULVERT M 160 220. 00 35, 200. 00
73 620913 600 MM ALTERNATI VE PI PE CULVERT M 92 600. 00 55, 200. 00
74 705044 450 MM STEEL FLARED END SECTI ON EA 1 350. 00 350. 00
75 721011 ROCK SLOPE PROTECTI ON VB 12 250. 00 3, 000. 00
(BACKING NO. 2, METHOD B)
76 (S) 750007 FRAME AND GRATE EA 31 150. 00 4, 650. 00
77 (S) 802589 1.5 M CHAI N LI NK GATE (TYPE CL- 1. 8) EA 2 500. 00 1, 000. 00
78 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 120 75. 00 9, 000. 00
79 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 140 85. 00 11, 900. 00
80 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 6 600. 00 3, 600. 00
81 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 800. 00 5, 600. 00
82 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 200. 00 2, 200. 00
83 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 35, 000. 00 35, 000. 00
84 839725 CONCRETE BARRI ER ( TYPE 736) M 1, 840 240. 00 441, 600. 00
85 (F) 048656 CONCRETE BARRI ER M 238 200. 00 47, 600. 00
(TYPE 736 MD)
86 839726 CONCRETE BARRI ER ( TYPE 736A) M 10.6 200. 00 2,120. 00
87 (S) 860401 LI GHTI NG LS LUMP SUM 62, 993. 00* 62, 993. 00
88 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 7, 310. 00* 7,310. 00
89 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 8, 825. 00 17, 650. 00
90 (S) 048657 1-53 MM CONDUI T, GRS, | N PAVEMENT M 500 78. 50 39, 250. 00
91 (S) 048658 1-53 MM CONDUI T, PVC, | N CONCRETE M 25 107. 00 2, 675. 00
92 (S) 022043 1-53 MM CONDUI T, GRS, JACKED M 115 37.00 4, 255. 00
93 (S) 022044 1-53 MM CONDUI T, PVC, IN SO L M 360 19. 50 7,020. 00
94 (S) 022045 1-53 MM CONDUI T, FI BERGLASS M 200 24. 25 4, 850. 00
95 (S) 022046 1-103 MM CONDUI T, PVC, IN SO L M 460 32. 40 14, 904. 00
96 (S) 022047 2-41 MM | NNERDUCT FOR FO CABLE M 7,350 6. 40 47, 040. 00
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07-LA-405-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
09/ 20/ 01 09/ 24/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

97 (S) 022048 2-103 MM CONDUI T, PVC, | N PAVEMENT M 1, 950 85. 90 167, 505. 00

98 (S) 022049 2-103 MM CONDUI T, GRS, JACKED M 500 188. 00 94, 000. 00

99 (S) 022050 2-103 MM CONDUI T, GRS, | N SOUNDWALL M 40 73. 20 2,928.00
100 (S) 022051 2-103 MM CONDUI T, FI BERGLASS M 800 60. 25 48, 200. 00
101 (S) 022052 ELECTRI CAL SERVI CES (| RRI GATI ON MODI FY) LS LUWP SUM 5, 285. 00* 5, 285. 00
102 (S) 860811 DETECTCOR LOCP EA 15 766. 80 11,502. 00
103 (S) 867014 12 SI NGLEMODE FI BER OPTI C CABLE M 3, 200 8.88 28,416. 00
104 (S) 867021 72 S| NGLEMODE FI BER OPTI C CABLE M 3, 600 25.95 93, 420. 00
105 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 3 5,175. 00 15, 525. 00
106 (S) 867135 TW STED PAI R SPLI CE CLOSURE EA 8 551. 00 4,408. 00
107 (S) 869025 TW STED PAIR CABLE (6 PAIR) M 3,980 3.70 14,726. 00
108 (S) 869031 TW STED PAI R CABLE (75 PAIR) M 3,700 11.65 43, 105. 00
109 (S) 869035 NO. 5 PULL BOX EA 5 482. 00 2,410. 00
110 (S) 869039 COVMUNI CATI ON PULL BOX EA 20 1, 255.00 25, 100. 00
111 (S) 869047 SPLI CE VAULT EA 2 3, 355. 00 6, 710. 00
112 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUWP SUM 14, 375. 00* 14, 375. 00
113 999990 MOBI LI ZATI ON LS LUMP SUM 550, 000. 00* 550, 000. 00
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07- LA- 405- 1 SUMMARY OF REMAINING BIDDERS PAGE 9
09/ 20/ 01 09/ 24/ 01
| _______________________________
TEM SECOND
| BI D AMOUNT
| _______________________________
1] 4,500. 00* 4500. 00
2 | 2, 000. 00 400000. 00
3| 2, 500. 00* 2500. 00
4 | 30, 000. 00* 30000. 00
5 | 15, 000. 00* 15000. 00
6 | 200, 000. 00* 200000. 00
7| 60. 00 1200. 00
8 | 25. 00 2750. 00
9 | 45.00 121950. 00
10 | 180. 00 14580. 00
11 | 18.00 7560. 00
12 | 500. 00 4500. 00
13 | 3, 500. 00 3500. 00
14 | 200. 00 4000. 00
15 | 200. 00 2400. 00
16 | 4, 500. 00 9000. 00
17 | 6. 00 6480. 00
18 | 1, 700. 00 13600. 00
19 | 26, 000. 00* 26000. 00
20 | 20, 000. 00* 20000. 00
21 | 50, 000. 00* 50000. 00
22 | 4, 000. 00* 4000. 00
23 | 38. 00 39140. 00
24 | 38. 00 4560. 00
25 | 360. 00 75600. 00
26 | 10, 000. 00* 10000. 00
27 | 72.00 38088. 00
28 | 130. 00 6890. 00
29 | 60. 00 22620. 00
30 | 61. 00 31415. 00
31 | 52. 00 2860. 00
32 | 15, 000. 00* 15000. 00
33 | 7, 500. 00* 7500. 00
34 | 86, 000. 00* 86000. 00
35 | 250. 00 2000. 00
36 | 290. 00 2320. 00
37 | 48. 00 296640. 00
38 | 30. 00 34800. 00
39 | 27.00 3780. 00
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07-LA-405-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 20/ 01 09/ 24/ 01
SECOND

BI D AMOUNT
28.00 756. 00
5, 500. 00 11000. 00
28.00 23296. 00
2, 750. 00 184250. 00
140. 00 653520. 00
450. 00 16650. 00
750. 00 282000. 00
850. 00 21250. 00
800. 00 42400. 00
480. 00 73920. 00
1, 500. 00 69150. 00
11, 600. 00 18560. 00
430. 00 15910. 00
50. 00 111150. 00
50. 00 8000. 00
5, 500. 00 33000. 00
10, 000. 00 30000. 00
800. 00 7200. 00
560. 00 8960. 00
200. 00 1400. 00
115. 00 690000. 00
120. 00 98880. 00
210. 00 3360. 00
1.55 68897. 50
1.32 15536. 40
4. 40 1100. 00
13.00 44460. 00
4.80 19142. 40
2.00 7976. 00
1, 800. 00 10800. 00
800. 00 5600. 00
800. 00 1600. 00
280. 00 44800. 00
300. 00 27600. 00
600. 00 600. 00
325. 00 3900. 00
2,300. 00 71300. 00
500. 00 1000. 00
85. 00 10200. 00
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09/ 20/ 01 09/ 24/ 01
SECOND

BI D AMOUNT
100. 00 14000. 00
200. 00 1200. 00
250. 00 500. 00
500. 00 500. 00
14, 000. 00 14000. 00
200. 00 368000. 00
150. 00 35700. 00
150. 00 1590. 00
30, 000. 00* 30000. 00
5, 000. 00* 5000. 00
400. 00 800. 00
70. 00 35000. 00
70. 00 1750. 00
80. 00 9200. 00
60. 00 21600. 00
100. 00 20000. 00
70. 00 32200. 00
4.00 29400. 00
88. 00 171600. 00
140. 00 70000. 00
140. 00 5600. 00
120. 00 96000. 00
3, 500. 00* 3500. 00
600. 00 9000. 00
12.00 38400. 00
18. 00 64800. 00
5, 000. 00 15000. 00
600. 00 4800. 00
6. 00 23880. 00
8.50 31450. 00
600. 00 3000. 00
800. 00 16000. 00
4, 000. 00 8000. 00
14, 000. 00* 14000. 00

610,000:00* 610000. 00
6,167, 327. 30



